ADDENDUM NO. 2

DATE
June 14, 2024

PROJECT
KNIGHTS LANDING RIDGE DRAINAGE DISTRICT - RIDGE CUT
EROSION REPAIR PROJECT PHASE 1B

NOTICE TO PROSPECTIVE BIDDERS

THIS ADDENDUM FORMS A PART OF THE CONTRACT DOCUMENTS AND MODIFIES THE
ORIGINAL BIDDING DOCUMENTS DATED MAY 2024, WITH AMENDMENTS AND ADDITIONS
NOTED BELOW.

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED IN THE BID FORM AND
SIGNATURE LINE BELOW. FAILURE TO DO SO MAY DISQUALIFY THE BIDDER.

BIDDER’S ADDENDUM 2 RECEIPT SIGNATURE:

KLRDD Ridge Cut ADDENDUM NO. 2
Erosion Repair Phase 1B



CHANGES TO VOLUME 1 — CONTRACT SPECIFICATIONS

REVISED TEXT WITH RED STRIKEOUT REMOVING LANGUAGE AND NEW BLUE TEXT
ADDING LANGUAGE:

e PART 1-BID DOCUMENTS
o BIDFORM, SECTION 0041 00-3
o AGREEMENT FORM, SECTION 00 52 00 — 2

ADDITIONAL SUPPLEMENTAL PROJECT FILES INCLUDE:
o BIDDING RFI'S AND QUESTIONS RESPONSES — DATED JUNE 14, 2024
e CONSTRUCTION WATER SOURCE RECOMMENDED LOCATION

-- END OF ADDENDUM NO. 2 --

KLRDD Ridge Cut ADDENDUM NO. 2
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BID FORM

SECTION 00 41 00
BID FORM - Addendum 2

PROJECT NAME:
=  Erosion Repair Project Phase 1B
= 2024 Erosion Repairs
= Between Levee Stations:
=  Station 63+50 to Station 81+00

ARTICLE 1 - BID RECIPIENT

1.01 This Bid is submitted to:
Knights Landing Ridge Drainage District
Knights Landing
Yolo County, CA

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement
with District in the form included in the Bidding Documents to perform all Work as specified or
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in
accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2 - BIDDER’S ACKNOWLEDGEMENTS

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without
limitation those dealing with the disposition of Bid security. This Bid will remain subject to
acceptance for 60 days after the Bid opening, or for such longer period of time that Bidder may
agree to in writing upon request of District.

ARTICLE 3 - BIDDER’S REPRESENTATIONS

3.01 In submitting this Bid, Bidder represents that:

A. Bidder has examined and carefully studied the Bidding Documents, and any data and
reference items identified in the Bidding Documents, and hereby acknowledges receipt of the
following Addenda:

1. Addendum No. Bidder's Initials
2. Addendum No. Bidder's Initials
3. Addendum No. Bidder's Initials
4. Addendum No. Bidder's Initials
5.  Addendum No. Bidder's Initials

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and
adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site
conditions that may affect cost, progress, and performance of the Work.

C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect
cost, progress, and performance of the Work.

D. Bidder has carefully studied all:

1.  reports and drawings relating to Hazardous Environmental Conditions, if any, at or
adjacent to the Site that have been identified in the Supplementary Conditions, especially
with respect to Technical Data in such reports and drawings.

E. Bidder has considered the information known to Bidder itself; information commonly known to
contractors doing business in the locality of the Site; information and observations obtained
from visits to the Site; the Bidding Documents; and any Site-related reports and drawings
identified in the Bidding Documents, with respect to the effect of such information,
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BID FORM

observations, and documents on (1) the cost, progress, and performance of the Work; (2) the
means, methods, techniques, sequences, and procedures of construction to be employed by
Bidder; and (3) Bidder's safety precautions and programs.

Bidder agrees, based on the information and observations referred to in the preceding
paragraph, that no further examinations, investigations, explorations, tests, studies, or data are
necessary for the determination of this Bid for performance of the Work at the price bid and
within the times required, and in accordance with the other terms and conditions of the Bidding
Documents.

Bidder is aware of the general nature of work to be performed by District and others at the Site
that relates to the Work as indicated in the Bidding Documents.

Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies
that Bidder has discovered in the Bidding Documents and confirms that the written resolution
thereof by Engineer is acceptable to Bidder.

The Bidding Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for the performance and furnishing of the Work.

The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder
has complied with every requirement of this Article, and that without exception the Bid and all
prices in the Bid are premised upon performing and furnishing the Work required by the
Bidding Documents.

Bidder, and any Subcontractors listed on the Bid Form or that otherwise engage in the
performance of work under this Contract, are registered with the Department of Industrial
Relations pursuant to State of California Labor Code §1725.5.

ARTICLE 4 - BIDDER’S CERTIFICATION
4.01 Bidder certifies that:

A.

o

This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or
entity and is not submitted in conformity with any collusive agreement or rules of any group,
association, organization, or corporation;

Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or
sham Bid;

Bidder has not solicited or induced any individual or entity to refrain from bidding; and

Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for
the Contract. For the purposes of this Paragraph 4.01.D:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value
likely to influence the action of a public official in the bidding process;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence
the bidding process to the detriment of District, (b) to establish bid prices at artificial non-
competitive levels, or (c) to deprive District of the benefits of free and open competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with
or without the knowledge of District, a purpose of which is to establish bid prices at
artificial, non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or
their property to influence their participation in the bidding process or affect the e
execution of the Contract.

ARTICLE 5 - BASIS OF BID
5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

A. For all Work, an amount equal to the sum of the extended prices (established for each
separately identified item of Unit Price Work by multiplying the unit price times the actual
quantity of that item):
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BID FORM

1.  Schedule 1:

Item Description

Unit

Estimated
Quantity

Unit Cost

Total

1 GENERAL REQUIREMENTS

MOBILIZATION/DEM

11 OBILIZE

LS

SWPPP/BMP
1.2| PREPARATION-AND-
IMPLEMENTATION

LS

2 SITE WORK

CLEARING,
2.1/GRUBBING AND
TREE TRIMMING

AC

PLACE CALTRANS
CLASS IIIROCK
2.2|SLOPE
PROTECTION
MATERIAL

TONS

1,700

PLACE EXISTING

PROTECTION

2.3|ROCK SLOPE FONS- LS

45001

SUPPLEMENT ALL-
WEATHER ROAD
WITH AGGREGATE
BASE

24

TONS

700

INSTALL ESA

25 FENCING

LF

5,000

INSTALL SILT

26 FENCE

LF

1,750

REGRADE LEVEE
AND ACCESS
ROADS AFTER
CONSTRUCTION

27

SF

84,000

TOTAL ACCEPTED BID PRICE

$

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to
be adequate to cover Contractor’s overhead and profit for each separately identified item, and
(2) estimated quantities are not guaranteed, and are solely for the purpose of comparison of

Bids, and final payment for all unit price Bid items will be based on actual quantities,

determined as provided in the Contract Documents.
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BID FORM

ARTICLE 6 - TIME OF COMPLETION

6.01 Bidder agrees that the Work will be substantially complete within 20 working days after the date
when the Contract Times commence to run as provided in Paragraph 4.01 of the General
Conditions, and will be completed and ready for final payment in accordance with Paragraph 15.06
of the General Conditions within 30 working days after the date when the Contract Times
commence to run.

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages.

ARTICLE 7 - ATTACHMENTS TO THIS BID
7.01 The following documents are submitted with and made a condition of this Bid:
A. Required Bid security.

B. The following supplement(s) to the Bid Form are considered an integral part of the Bid Form.
Bidder has acknowledged each supplement with Bidder's name and initials at the bottom of
each supplement.

1. Section 00 43 36 - Proposed Subcontractors Form
2. Section 00 43 37 - Public Contract Code Section 10162 Questionnaire Form
3. Section 00 43 40 - Noncollusion Declaration Form

ARTICLE 8 - DEFINED TERMS

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to
Bidders, the General Conditions, and the Supplementary Conditions.
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BID FORM

ARTICLE 9 - BID SUBMITTAL
9.01 This Bid is submitted by:

Bidder Name:

Signature:

Print Name:

Title:

Date:

(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach
evidence of authority to sign.)

California Contractor's DIR Registration Number:

California Contractor's License Number and Expiration Date:

Address for giving notices (postal and e-mail):

Telephone Number:

COPYRIGHT NOTICE

This document is a MODIFIED version of EJCDC® C-410, Copyright © 2013 by the National
Society of Professional Engineers, American Society of Civil Engineers, and American Council of
Engineering Companies, or is based in part on excerpts from EJCDC documents. Those portions of
the text that originated in published EJCDC documents remain subject to the copyright.

END OF SECTION
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SECTION 00 52 00
AGREEMENT FORM - Addendum 2

Contract No. XXXX-XX-XX-XX-XX

THIS AGREEMENT is by and between Knights Landing Ridge Drainage District (hereinafter called
“District”) and To Be Determined (hereinafter called “Contractor”). District and Contractor hereby
agree as follows.

ARTICLE 1 - THE PROJECT

1.01 The Project, of which the Work under the Contract Documents is a part, is generally described as
follows:

Erosion Repair Project Phase 1B
2024 Erosion Repairs

Between Levee Stations:

Station 63+50 to Station 81+00

ARTICLE 2 - WORK

2.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work
is generally described as follows:

Erosion repairs along the east ridge cut levee located between levee station 63+50 and station
81+00 on approximately 1,750 linear feet of eroded levee slopes by furnishing and placing
approximately 3,200 tons of 18-inch minus quarry stone riprap.

ARTICLE 3 - ENGINEER
3.01 The Project has been designed by Kjeldsen, Sinnock & Neudeck, Inc.

3.02 District has retained Kjeldsen, Sinnock & Neudeck, Inc. (hereinafter called “Engineer”) to act as
District’s representative, assume all duties and responsibilities, and have the rights and authority
assigned to Engineer in the Contract Documents in connection with the completion of the Work in
accordance with the Contract Documents.

ARTICLE 4 - CONTRACT TIMES
4.01 Time of the Essence

A. All time limits for Substantial Completion and completion and readiness for final payment as
stated in the Contract Documents are of the essence of the Contract.

4.02 Contract Times: Days

A. The Work will be substantially completed within 20 working days after the date when the
Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions.

B. The Work will be completed and ready for final payment in accordance with Paragraph 15.06 of
the General Conditions within 30 working days after the date when the Contract Times
commence to run.

4.03 Liquidated Damages

A. Contractor and District recognize that time is of the essence as stated in Paragraph 4.01 above
and that District will suffer financial and other losses if the Work is not completed and
Milestones not achieved within the times specified in Paragraph 4.02 above, plus any
extensions thereof allowed in accordance with the Contract. The parties also recognize the
delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the
actual loss suffered by District if the Work is not completed on time. Accordingly, instead of
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requiring any such proof, District and Contractor agree that as liquidated damages for delay
(but not as a penalty):

1. Substantial Completion: Contractor shall pay District $500 for each working day that
expires after the time (as duly adjusted pursuant to the Contract) specified in Paragraph

4.02.A above for Substantial Completion until the Work is substantially complete.

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect,
refuse, or fail to complete the remaining Work within the Contract Time (as duly adjusted
pursuant to the Contract) for completion and readiness for final payment, Contractor shall
pay District $500 for each working day that expires after such time until the Work is
completed and ready for final payment.

3. Liquidated damages for failing to timely attain Substantial Completion and final completion
are not additive and will not be imposed concurrently.

ARTICLE 5 - CONTRACT PRICE
5.01 District shall pay Contractor for completion of the Work in accordance with the Contract Documents

the amounts that follow, subject to adjustment under the Contract:

A. For all Work, an amount equal to the sum of the extended prices (established for each
separately identified item of Unit Price Work by multiplying the unit price times the actual
quantity of that item):

1. Schedule 1:

Item

Description

Unit

Estimated
Quantity

Unit Cost

Total

1 GENE

RAL REQUIREMENTS

1.

-

MOBILIZATION /
DEMOBILIZE

LS

SWPPP/BMP
RRERARATIOR-AND
IMPLEMENTATION

LS

2 SITE WORK

21

CLEARING,
GRUBBING AND
TREE TRIMMING

AC

22

PLACE CALTRANS
CLASS IIROCK
SLOPE
PROTECTION
MATERIAL

TONS

1,700

2.3

PLACE EXISTING
ROCK SLOPE
PROTECTION

[FONS LY

1,500 1

24

SUPPLEMENT ALL-
WEATHER ROAD
WITH AGGREGATE
BASE

TONS

700

25

INSTALL ESA
FENCING

LF

5,000

26

INSTALL SILT
FENCE

LF

1,750

2.

~

REGRADE LEVEE
AND ACCESS
ROADS AFTER
CONSTRUCTION

SF

84,000

TOTAL ACCEPTED BID PRICE
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The extended prices for Unit Price Work set forth as of the Effective Date of the Contract are
based on estimated quantities. As provided in Paragraph 13.03 of the General Conditions,
estimated quantities are not guaranteed, and determinations of actual quantities and
classifications are to be made by Engineer.

ARTICLE 6 - PAYMENT PROCEDURES
6.01 Submittal and Processing of Payments

A.

Contractor shall submit Applications for Payment in accordance with Article 15 of the General
Conditions. Applications for Payment will be processed by Engineer as provided in the General
Conditions.

6.02 Progress Payments; Retainage

A.

District shall make progress payments on account of the Contract Price on the basis of
Contractor’'s Applications for Payment on or about the 30th day of each month during
performance of the Work as provided in Paragraph 6.02.A.1 below, provided that such
Applications for Payment have been submitted in a timely manner and otherwise meet the
requirements of the Contract. All such payments will be measured by the Schedule of Values
established as provided in the General Conditions (and in the case of Unit Price Work based
on the number of units completed) or, in the event there is no Schedule of Values, as provided
elsewhere in the Contract.

1. Prior to Substantial Completion, progress payments will be made in an amount equal to
the percentage indicated below but, in each case, less the aggregate of payments
previously made and less such amounts as District may withhold, including but not limited
to liquidated damages, in accordance with the Contract

a. 95 percent of Work completed (with the balance being retainage). If the Work has
been 50 percent completed as determined by Engineer, and if the character and
progress of the Work have been satisfactory to District and Engineer, then as long as
the character and progress of the Work remain satisfactory to District and Engineer,
there will be no additional retainage; and

b. 95 percent of cost of materials and equipment not incorporated in the Work (with the
balance being retainage).

Upon Substantial Completion, District shall pay an amount sufficient to increase total payments
to Contractor to 95 percent of the Work completed, less such amounts set off by District
pursuant to Paragraph 15.01.E of the General Conditions, and less 150 percent of Engineer’'s
estimate of the value of Work to be completed or corrected as shown on the punch list of items
to be completed or corrected prior to final payment.

6.03 Final Payment

A.

Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of the
General Conditions, District shall pay the remainder of the Contract Price as recommended by
Engineer as provided in said Paragraph 15.06.

ARTICLE 7 - (NOT USED)

ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS

8.01 In order to induce District to enter into this Contract, Contractor makes the following
representations:

A.

Contractor has examined and carefully studied the Contract Documents, and any data and
reference items identified in the Contract Documents.

B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site and
adjacent areas, and become familiar with and is satisfied as to the general, local, and Site
conditions that may affect cost, progress, and performance of the Work.

C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect cost,
progress, and performance of the Work.
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D. Contractor has carefully studied all:

1. reports and drawings relating to Hazardous Environmental Conditions, if any, at or
adjacent to the Site that have been identified in the Supplementary Conditions, especially
with respect to Technical Data in such reports and drawings.

E. Contractor has considered the information known to Contractor itself; information commonly
known to contractors doing business in the locality of the Site; information and observations
obtained from visits to the Site; the Contract Documents; and the Site-related reports and
drawings identified in the Contract Documents, with respect to the effect of such information,
observations, and documents on (1) the cost, progress, and performance of the Work; (2) the
means, methods, techniques, sequences, and procedures of construction to be employed by
Contractor; and (3) Contractor’s safety precautions and programs.

F. Based on the information and observations referred to in the preceding paragraph, Contractor
agrees that no further examinations, investigations, explorations, tests, studies, or data are
necessary for the performance of the Work at the Contract Price, within the Contract Times,
and in accordance with the other terms and conditions of the Contract.

G. Contractor is aware of the general nature of work to be performed by District and others at the
Site that relates to the Work as indicated in the Contract Documents.

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.

I.  The Contract Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for performance and furnishing of the Work.

J.  Contractor’s entry into this Contract constitutes an incontrovertible representation by Contractor
that without exception all prices in the Agreement are premised upon performing and furnishing
the Work required by the Contract Documents.

ARTICLE 9 - CONTRACT DOCUMENTS
9.01 Contents

A. The Contract Documents consist of the following:

1.  This Agreement

Performance bond
Payment bond
Section 00 72 00 - General Conditions
Section 00 73 00 - Supplementary Conditions
Section 00 73 19 - Drug-Free Workplace Policy
Specifications as listed in the table of contents of the Project Manual.
Drawings as listed in the table of contents of the Project Manual.
Addenda (numbers 1 to ___, inclusive).

0. Exhibits to this Agreement (enumerated as follows):
a. Contractor's Bid
1)  Section 00 41 00 - Bid Form
2) Section 00 43 36 - Proposed Subcontractors Form
3) Section 00 43 37 - Public Contract Code Section 10162 Questionnaire Form
4)  Section 00 43 40 - Noncollusion Declaration Form
11. The following which may be delivered or issued on or after the Effective Date of the
Contract and are not attached hereto:
a. Notice to Proceed
b. Work Change Directives

= © © N o o bk 0w
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c. Change Orders
d. Field Orders

B. The documents listed above in this Article 9 are incorporated into this Agreement by this
reference as if fully set forth herein.

o

There are no Contract Documents other than those listed above in this Article 9.

D. The Contract Documents may only be amended, modified, or supplemented as provided in the
General Conditions.

ARTICLE 10 - MISCELLANEOUS

10.01 Terms
A. Terms used in this Agreement will have the meanings stated in the General Conditions and the
Supplementary Conditions.

10.02 Assignment of Contract

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of any
rights under or interests in the Contract will be binding on another party hereto without the
written consent of the party sought to be bound; and, specifically but without limitation, money
that may become due and money that is due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an assignment, no assignment will
release or discharge the assignor from any duty or responsibility under the Contract
Documents.

10.03 Successors and Assigns

A. District and Contractor each binds itself, its successors, assigns, and legal representatives to
the other party hereto, its successors, assigns, and legal representatives in respect to all
covenants, agreements, and obligations contained in the Contract Documents.

10.04 Severability

A. Any provision or part of the Contract Documents held to be void or unenforceable under any
Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be
valid and binding upon District and Contractor, who agree that the Contract Documents shall
be reformed to replace such stricken provision or part thereof with a valid and enforceable
provision that comes as close as possible to expressing the intention of the stricken provision.

10.05 Contractor’s Certifications

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this Paragraph
10.05:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value
likely to influence the action of a public official in the bidding process or in the Contract
execution;

2. practice” means an intentional misrepresentation of facts made (a) to influence the bidding
process or the execution of the Contract to the detriment of District, (b) to establish Bid or
Contract prices at artificial non-competitive levels, or (c) to deprive District of the benefits
of free and open competition;

3. practice” means a scheme or arrangement between two or more Bidders, with or without
the knowledge of District, a purpose of which is to establish Bid prices at artificial, non-
competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or
their property to influence their participation in the bidding process or affect the execution
of the Contract.
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IN WITNESS WHEREOF, District and Contractor have signed this Agreement.

This Agreement will be effective on

District:
Knights Landing Ridge Drainage District

Signature:

(which is the Effective Date of the Contract).

Print Name:

Title:

Address for giving notices (postal and e-mail):

Contractor:
To Be Determined

Signature:

Print Name:

Title:

Address for giving notices (postal and e-mail):

COPYRIGHT NOTICE

This document is a MODIFIED version of EJCDC® C-520, Copyright © 2013 by the National
Society of Professional Engineers, American Society of Civil Engineers, and American Council of

Engineering Companies, or is based in part on excerpts from EJCDC documents. Those portions of

the text that originated in published EJCDC documents remain subject to the copyright.
END OF SECTION
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KLRDD Ridge Cut Phase 1B

Pre-Bid Walk Questions and Answers
June 14th, 2024

Addendum 2 Supplemental Project File

No.

Question

Answer

Have haul routes been pre-determined, and is there a way to exit out through the North side of the
project?

No, the contractor can develop haul routes by
utilizing the levee crown and landside berms as
needed to facilitate construction. The nearest
access to the project from the North is 3 Miles away
at Hwy 113.

Does the access along the levee crown need to be maintained throughout construction during non-
working hours?

Yes, the levee crown needs to remain clear to allow
access through the site during non-working hours.

Will vehicles / equipment need containment measures for overnight parking?

Drip pans or absorbant materials will be placed
under vehicles when not in use. Stationary
equipment such as motors, pumps generators, and
welders shall be positioned over drip pans and
secondary containment, as nessecary. Refer to
CDFW Measure 2.29 and 2.36.

Will the weeds growing through the Owner Furnished Rock Piles be mitigated prior to
construction?

The weeds will be sprayed. The contractor will be
responsible for removing the weeds from the rock to
acceptable levels prior to placement.

In regard to the rock stockpiles, what size rock can be left behind and amended into the
surrounding soils to restore this area to pre-construction conditions?

The rock left behind shall be less that 3-inches and
should be incorporated into the surrounding soils to
eliminate rock pockets. The surface left behind shall
be able to be maintained using disc's and/or mowers.

Can mowers be used to clear vegetation in the project limits?

Yes, provided fire protection measures are in place.

Does the in-channel vegetation get sprayed or is it controlled by some other measure?

No, the in-channel vegetation is not controlled.

Can the contractor borrow soils materials from the staging area to build temporary ramps and
working platforms on the levee and return the material once construction is complete?

No.

Where is the source for water for construction?

The contractor is responsible for establishing a
suitable water source for construction. KSN
recommends using the agricultural ditch owned by
the District. The ditch directly adjacent to the the
ridge cut levee, north of the staging area. Refer to the
"Source Water Location" figure attached to this
addendum.

10

Is there water quality testing?

Yes, the effort is being preformed by the District's
team.

11

Will there be weekend work allowed?

No, unless given permission by the District. Refer to
specific specification section, 00 72 00, Item 7.02,
Labor; Working hours.

12

Canyou confirm the Bid due date?

The bid due date is extended to Thursday June 20th at
2:00pm.

13

Is there a bid bond form for the subject project, or can the surety use their own form?

The bidder may use their own bid bond form.




| Water Source Location
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